

GOVERNMENT HOSPITALS & HEALTH FACILITIES CORPORATION
TERRITORIAL HOSPITAL REDEVELOPMENT TEAM

4007 Estate Diamond Ruby
Christiansted, VI 00821
(340)-778-6311



9048 Sugar Estate
St. Thomas, VI 00802
(340)776-8311

Amendment One

**RFP-009-THRT-T-022 (P)- Charlotte Kimelman Cancer Institute
High Priority Phase I Equipment Purchase and Installation**

August 17, 2022

Insert Questions and Answers:

Question: I would like to know if it is possible to extend the due date by one week.

Answer: **Yes, the new due date will now be Wednesday, August 31, 2022, at noon.**

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.

**RESPONDENTS MUST ACKNOWLEDGE RECEIPT OF THIS
AMENDMENT WITH THEIR PROPOSAL SUBMISSION.**

“Together We Are Stronger”